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Method Statement 3 - Technical Solution 

MS 3.7 -  Interim Service 

MS 3.7a - Background 

The Contractor will provide the Interim Services from the Interim Services Commencement Date 

until the Key Facility Services Commencement Date.  

 

MS 3.7b - Description of the Interim Service 

The Interim Services will utilise the Beddington landfill site and the Waste Transfer Station. 

Direct deliveries of Contract Waste will be accepted at both sites. The Contractor will maintain 

all existing consents for the duration of the Interim Services. 

The Contractor will accept Contract Waste delivered by an authorised vehicle in accordance 

with the conditions of any relevant extant planning and permitting consent at the Interim 

Services Commencement Date. 

The Contractor will implement an Interim Services environmental impact control plan. This will 

include procedures to manage and minimise the impact on the environment relevant to the 

Sites. The general principles of this plan are set out in MS 3.2. Proven techniques will be 

applied to the Waste Transfer Station to minimise fugitive emissions. The existing control 

measures in place at the Waste Transfer Station will be retained until a full operational study 

has been completed. All improvements recommended by the study will be implemented. 

The Sites will be operated in a similar manner as prior to the Interim Services Commencement 

Date and therefore there will be no increase in nuisance. Operating hours and procedures will 

be reviewed and this may result in a 'change of use' application which would then generate the 
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need to reassess potential nuisance risk and mitigation measures with a view to making 

improvements. 

Litter control procedures will be put in place. All open vehicles carrying Waste into or out of the 

Sites will be sheeted or otherwise covered. The delivery and storage of Waste within the Waste 

Transfer Station ensures that windblown litter is minimised. These containment measures will 

be coupled with routine monitoring procedures to ensure that control of litter is maintained at all 

times. Visual inspections will be carried out daily for litter within the Sites and within the 

designated area outside of the sites. 

Fly tipped waste will be dealt with as per the Authority Requirements and reported via the 

contract management system. 

The Contractor will provide waste disposal facilities at the sites that will be suitable and efficient 

for the reception of all vehicles bringing Contract Waste to the Sites and for vehicle egress from 

the sites.  The Sites will be capable of accepting all vehicles of a size up to and including a 

front-end loader (FEL) collection vehicle and a bulk haulage unit and trailer up to legal road 

maximums.   The Contractor will provide sites that are capable of accepting or be readily 

adaptable to accept a wide range of vehicles.  

The Contractor will ensure that all waste processing and product storage takes place within the 

appropriate environmental controls applicable to the Site. 

 

MS 3.7c - Interim Service - Beddington Lane Landfill 

Residual waste disposal will be undertaken at Beddington landfill site.  Waste will be delivered 

directly to the site in refuse collection vehicles (RCV’s) by Merton, Sutton and Croydon Borough 

Councils.   

Vehicles arriving at the site will be directed to the main weighbridge where they will be weighed 

and a weighbridge ticket issued.  

Vehicles will be directed from the weighbridge to a purpose built temporary tipping pad where 

the loads will be discharged and inspected for non-compliant material.  Once the load has been 
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discharged, the RCV’s will leave the tipping pad and proceed along the main haul road to exit 

the site or return to the weighbridge if a re-tare is required.  

On the tipping pad, all compliant Waste will be loaded via mechanical shovel into a bulk haulage 

vehicle and will be transported to the landfill tipping face. Once discharged the Waste will be 

rolled and compacted by a landfill compactor.  At the end of the working day the tipping area will 

be covered with a layer of inert “cover” material. 

Residual waste from the Royal Borough of Kingston upon Thames is received at Beddington in 

bulk haulage vehicles from the Waste Transfer Station (see below).  After the vehicle has been 

processed at the weighbridge, it is directed to the landfill tipping face where the load is 

discharged, compacted and covered.   

MS 3.7d - Interim Service - Waste Transfer Station 

Residual waste will be delivered to the Waste Transfer Station in RCV’s.  Upon arrival at the 

Waste Transfer Station, Partnership vehicles will be directed to the main weighbridge where 

they will be weighed and a weighbridge ticket issued. It is the Contractor’s intention to hold tare 

weights for all Partnership delivery vehicles in order to minimise the delays and queuing of 

traffic at this busy site.  Tare weights will be reweighed approximately every 10 days.   

Vehicles will then be directed from the weighbridge to the main Waste Transfer Station building 

where the loads will be discharged and inspected for non-compliant material.  Once the load 

has been discharged, the RCV’s will leave the tipping pad and proceed along the main haul 

road to exit the site or return to the weighbridge if a re-tare is required.  

Once sufficient Waste has accumulated in the transfer station it will be loaded onto a bulk 

haulage vehicle for transfer to Beddington landfill site.  Incoming bulk haulage vehicles will have 

their tare weights stored on the weighbridge system and will travel around the perimeter site 

road before driving into the bulk loading pit.  Once in the pit the driver will remain in the cab of 
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his vehicle whilst the trailer is loaded with Waste.  Loading will be undertaken by either 

mechanical shovel or a materials handler/excavator. 

Once loading of the trailer has been completed, the driver will exit his cab and proceed to sheet 

the load ensuring that all waste is contained within the trailer and cannot fall onto the public 

highway. 

Once the load has been sheeted the driver will return to his cab and will proceed to drive onto 

the weighbridge where he will be issued with a weighbridge ticket.  The vehicle will then exit the 

site and proceed to Beddington landfill site (see above).  

 

MS 3.7d i  Emergency Arrangements 

The Contractor will maintain emergency procedures and arrangements that are appropriate to 

the Sites. A senior member of the Contractor’s Personnel will be available to provide a direct 

contact point for the Authority during all operational hours at the sites. An emergency call out 

procedure will be put in place in line with the provisions set out in MS 5.6. 

MS 3.7e - Fire Risk Assessments of the Sites 

The existing unit emergency plan will be maintained for the Beddington Lane Site, which 

includes a fire risk assessment and can be made available to the Authority upon request. 

Prior to the Interim Services Commencement Date a fire risk assessment will be carried out for 

the Villiers Road Site, the result of which will be incorporated into the unit emergency plan from 

the Interim Services Commencement Date.  

The Contractor will continually review the risks of fire associated with each site including taking 

account of prevailing Good Industry Practice. 

The Contractor will make any necessary changes to the fire strategy and take account of 

prevailing Good Industry Practice. 
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MS 3.7f - Security at the Sites 

Each Site will have sufficient clear, visible and legible signage to safely direct authorised users 

around the Sites (including signage for containers, storage areas and welfare facilities as 

appropriate) and such signage will be kept up to date and will be reasonably free from damage. 

The Contractor will ensure the security of the Sites and will allow the Authority safe and efficient 

access during the opening hours.  

So far as permitted to do so by Legislation, the Contractor will prevent unauthorised persons 

from entering the sites. 

So far as permitted to do so by Legislation, the Contractor will take adequate measures to 

prevent Authority Related Parties from remaining at the sites for longer than necessary to 

perform their duties. 

The Contractor will maintain the existing CCTV systems in a good working order and will allow 

the Authority access to recorded data when requested to do so. 

 

 


