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Method Statement 6.2 - Maintenance Arrangements

MS 6.2a - Maintenance arrangements — Key Facility

The Key Facility will be operated and maintained by the Contractor. Until the Key Facility Services
Commencement Date, the operation and maintenance of the Key Facility will be supervised by the
Construction Sub-Contractor. The Construction Sub-Contractor will have a representative on the Beddington
Lane Site during the Reliability Test and Performance Tests (both as defined in the Construction Sub-
Contract) who can advise on maintenance issues. The Contractor will build on its knowledge from its other
energy recovery facilities which will be operational before the Key Facility becomes operational, and will use
such knowledge to instigate the proper maintenance regimes in accordance with the relevant Operating
Manual. A computerised maintenance management system (CMMS) will be set up prior to the Key Facility
Services Commencement Date and this will be used to instigate, manage and record plant maintenance.
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MS 6.2a.i- Planned Maintenance Arrangements
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A conservation science group was set up under the original Landfill Planning Permission for landfill activities at
the Beddington Lane Site to monitor conservation interests during development of the Beddington Lane Site.
The Contractor will continue to work actively with this group to ensure that the interests of wildlife and
conservation are managed appropriately.
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MS 6.2a.ii- Unplanned maintenance
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MS 6.2b - Managing unplanned shutdowns

MS 6.2c - Major plant replacement and life cycles
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MS 6.2d - Maintenance Arrangements — Waste Transfer Station
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